30% DESIGN TECHNICAL
SPECIFICATIONS OUTLINE

Lower Sluiceway, Shoreline, and Sediment Interim Measure
Delaware Valley Works Facility, Claymont, Delaware

DIVISION 00 - PROCUREMENT AND CONTRACTING REQUIREMENTS
0001 10 Table of Contents

This specification is a list of all the content included within the technical

specifications.

0001 15 List of Drawing Sheets

This specification lists each sheet of the Contract Drawings.

DIVISION 01 — GENERAL REQUIREMENTS
011100 Summary of Work

This specification includes a site description, description of work, work not
included, project schedule, and permit schedule, and it defines the scope of the

work associated with the contract.

011105 Remediation Construction Requirements
This specification includes general requirements for construction of remediation
projects. Includes procedural and reporting requirements, as well as operational

requirements.

011400 Work Restrictions and Sequence
This specification includes what restrictions are placed on access to the site, the
use of the site, the work in right-of-way, and schedule restrictions. This section
will also summarize the general sequence of operations and restrictions imposed

by local ordinances.
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012000

013100

013200

013300

013529

Price and Payment Procedures

This specification includes detailed measurement and payment terms for all work
items as well as information about product quantities, time allowances, and
payment procedures. Measurement associated with payment of a work item will
be established in this section and further defined in the appropriate sections

detailing procedures for measurement and verification.

Project Management and Coordination

This specification includes requirements associated with project coordination,
project meetings, and project communication during performance of the work,
and it defines scope and frequency for pre-construction, daily, weekly, and
closeout meetings. This section also includes requirements for project

communication.

Construction Progress Documentation
This specification includes instructions for the construction progress schedule and
the construction progress reporting information. This section also includes

requirements for daily and weekly reporting.

Submittal Procedures

This specification provides a submittal schedule, as well as requirements for shop
drawings, product data, and samples, and it establishes the criteria for submittal of
materials samples for approval prior to use at the site. A table listing all required
project submittals with due dates for submittal will be included with this

specification.

Health, Safety, and Emergency Response

This specification details the minimum health and safety requirements associated
with the contract. The contractor will be required to comply with Occupational
Safety and Health Administration (OSHA) requirements, as well as site-specific
health and safety requirements of the Honeywell and Chemtrade safety programs.
Details will be provided for the contractor’s required site-specific health and

safety plan (HASP), which will be approved by the site owners prior to start of
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013553

01 41 00

0142 00

01 4500

015000

015500

work. Ultimately, the contractor is responsible for the safety of site personnel and

subcontractors.

Security Procedures
This specification includes a description of site security procedures the contractor

will be responsible for providing throughout the implementation of the work.

Regulatory Requirements
This specification will outline the project permits that the contractor will be
required to comply with during implementation of the work. Received project

permits will be provided to bidders as an appendix to the Technical Specifications.

Definitions and Abbreviations
This specification defines contract terms and abbreviations used throughout the

Technical Specifications package.

Quality Control
This specification includes a description of field quality control procedures and
testing and inspection services, and it includes reporting requirements for the

contractor’s quality assurance/quality control (QA/QC) procedures.

Temporary Facilities and Controls
This specification includes a description of temporary facilities including all
temporary utilities. This section will cover the set-up of site staging, stockpile,

parking, material management, and laydown areas.

Vehicle Access and Parking

This specification will detail the requirements of truck movements through and
exiting the site. Procedures for trucking communication, controls, and routes
through the site will be established. Approved trucking routes for disposal of

excavated site materials will also be established in this section.
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015719

017000

017400

017800

Temporary Environmental Controls and Environmental Protection

This specification includes descriptions, locations, and material requirements for
temporary environmental controls required to be used to complete construction.
Requirements will detailed for maintenance, monitoring, and repair of temporary

environmental controls.

Execution and Closeout Requirements
This specification includes requirements for closeout and completion of the
project, and it includes reporting, inspection, re-inspection, guarantees,

warranties, and contractor application for final payment.

Cleaning and Waste Management
This specification includes a description of the cleaning and waste management
process throughout construction operations, as well as the final cleaning

requirements.

Project Record Documents

This specification includes requirements for the project record documents,
including how documents are to be developed, responsible parties, timelines for
submittal and review, file management procedures, and electronic filing standards.
This section will cover the project design documents, as-built drawings, permits,

contractor required work plans, product and materials records, and addenda.

DIVISION 02 - EXISTING CONDITIONS

022113

Surveys

This specification includes requirements for surveys including topographic and
bathymetric surveys. This section will dictate survey equipment and establish

surveying procedures requirements, as well as survey frequency for each work

item.
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02 41 00

02 6100

Demolition
This specification includes requirements for the selective site demolition process.

Site demolition will be limited to existing shoreline structures.

Removal and Disposal

This specification includes details pertaining to excavation, handling,
characterization, and off-site disposal of site materials. This section will also cover
impacted materials removed as part of shoreline and sluiceway remedy
implementation. Additionally, debris and construction wastes will be detailed in

this section.

DIVISION 31 — EARTHWORK

310513

310519

311100

312300

Soils and Aggregates
This specification includes a description of the specific requirements for the soil

and aggregate materials to be used to complete the interim measures.

Geosynthetics

This specification includes a description of the specific requirements for the
geosynthetics to be used at the site to support construction. Geosynthetics are
anticipated components of the capping systems, construction support, and

material storage work elements.

Clearing and Grubbing

This specification includes a description of the clearing and grubbing process,
specifically, in the lower sluiceway and shoreline areas. This section will also
discuss site preparation necessary for establishing site staging areas, equipment

access, support facilities, and remedy implementation.

Excavation and Fill
This specification includes requirements for excavation of sediment in lower

sluiceway and grading of shoreline areas. Material requirements for any shoreline
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312319

fill necessary to prepare the surface of construction of the capping system will be

defined in this section.

Water Management
This specification includes requirements associated with dewatering the lower
sluiceway, and this includes any water pumping, diversions, or barriers. Any

requirements for water filtration or treatment will also be detailed in this section.

DIVISION 35 — WATERWAY AND MARINE CONSTRUCTION

351000 Waterway and Marine Signaling and Control Equipment
This specification includes safety and communication requirements to be used
while working within site waterways during in-water project activities. Use of
radios and vessel-to-vessel communication will be required. All vessel lighting
and signage will be required to be in compliance with U.S. Coast Guard
regulations.

353000 Capping
This specification includes detailed requirements for near shore capping including
construction sequencing and placement restrictions. Capping system materials,
layer thicknesses, placement tolerances, equipment, and verification standards
will be established in this section. Required contractor submittals, including work
plans and materials samples, will be included in this section.

3531 16 Steel Sheet Piling (Tentative)
This specification includes a description of steel sheetpile materials and
installation requirements to be used at the site.

30% Design Technical Specifications Outline August 2016

Delaware Valley Works Facility 6 110287-10.01



